SCHEDULE CF PAY | TEMS PAGE 36

CALL ORDER : 410 CONTRACT ID : B -27754-A
LETTI NG DATE :
| TEM NO DESCRI PTI ON QUANTI TY UNI TS

SECTI ON NO. 0001 BRI DGE REPLACEMENT

1 105-06845 CONSTRUCTI ON ENG NEERI NG LUWP LUWP
2 105-07038 FIELD CFFICE, A 14.000 MOS
3 106-03285 FAI LED MATERI AL 1. 000 DAL
4 106-03289 QUALI TY ASSURANCE ADJUSTMENT 1. 000 DAL
5 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LuUwP LUWP
6 201-52370 CLEARI NG RI GHT OF WAY LUWP LUWP
7 202-02240 PAVEMENT REMOVAL 83. 000 nP
8 202-02286 PRESENT STRUCTURE, REMOVE 1. 000 EACH
9 203-02000 EXCAVATI AN, COWDN 1, 445. 000 n8
10 203-51223 EXCAVATI ON, WATERWAY 1, 705. 000 n8
11 205-06934 TEMPORARY MULCHI NG 1. 000 My
12 205-06937 TEMPORARY SI LT FENCE 160. 000 m
13 206-51220 EXCAVATI ON, WET 152. 000 n8
14 207-07503 SUBGRADE TREATMENT, TYPE E 672. 000 ng
15 210-08091 AQUATI C 9. 000 EACH
16 211-06467 AGGREGATE FOR END BENT BACKFI LL 15. 000 n8
17 211-07454 STRUCTURE BACKFI LL 217.000 n8
18 301-07448 COWPACTED AGGREGATE, NO 53, BASE 1, 710.000 My
19 302-07455 DENSE GRADED SUBBASE 20. 000 n8
20 306-08043 M LLI NG TRANSI TI ON 180. 000 ng
21 402-07432 HVA SURFACE, TYPE A 168. 000 My
22 402-07435 HVA | NTERVEDI ATE, TYPE A 268. 000 My
23 402-07440 HVA BASE, TYPE A 85. 000 My
24 405-05518 ASPHALT FOR PRI ME COAT 2,470. 000 ng
25 406-05521 ASPHALT FOR TACK COAT 1, 860. 000 ng
26 502-06627 PCCP, 150 mm 113. 000 ne
27 601-01522 GUARDRAI L TRANSI TI ON TYPE TGB 4.000 EACH
28 601-01839 GUARDRAI L TERM NAL SYSTEM W BEAM CURVED, 6 1. 000 EACH
29 601-06037 GUARDRAI L END TREATMENT, | 3. 000 EACH
30 601-99105 GUARDRAI L, WBEAM 1.905 m SPACI NG 45.720 m
31 602-06729 BARRI ER DELI NEATCR 10. 000 EACH
32 603-06040 FENCE, FARM FI ELD, 1190 mm 202. 000 m
33 609-06257 REI NFORCED CONCRETE BRI DGE APPROACH, 250 mm 139. 000 ng
34 610-07486 HVA FOR APPROACHES, TYPE A 119. 000 M
35 611-06497 MAI LBOX ASSEMBLY, SINGLE 2.000 EACH
36 616-02320 GEOTEXTI LES 1, 668. 000 ng
37 616-05688 RI PRAP, CLASS 1 945. 000 My
38 616-06451 Rl PRAP, UNI FGRM 292. 000 My
39 621-01004 MOBI LI ZATI N AND DEMOBI LI ZATI ON FOR SEEDI NG 2.000 EACH
40 621-02770 ERCSI ON CONTROL  BLANKET 1, 400. 000 ng
41 621-06545 FERTI LI ZER 1. 000 My
42 621-06557 SEED M XTURE, T 41.000 kg
43 621-06559 MJULCHED SEEDI NG R 2, 150. 000 ng
44 621-06574 SCDDI NG 40. 000
45 621-06575 SCDDI NG NURSERY 1, 229. 000 ng
46 622-52436 SIGN, DO NOT MOW CR SPRAY 12. 000 EACH
47 622-91786 SEEDLI NG 450. 000 EACH

48 622-98200 SI GN, DO NOT DI STURB 5. 000 EACH
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CALL ORDER : 410 CONTRACT ID : B -27754-A
LETTI NG DATE :
| TEM NO. DESCRI PTI ON QUANTI TY UNI TS

SECTI ON NO. 0001 BRI DGE REPLACEMENT

49 701-01849 PI'LE, CONCRETE, STEEL SHELL ENCASED, 7.92 nm 356 mm 312. 000 m
50 701-99086 PILE TIP, STEEL SHELL 20. 000 EACH
51 702-51005 CONCRETE, A, SUBSTRUCTURE 66. 000 ng
52 702-51015 CONCRETE, B, FOOTI NGS 7.000 n8
53 703-51030 REI NFORCI NG STEEL 4, 053. 000 kg
54 703-51032 REI NFORCI NG STEEL, EPOXY COATED 19, 270. 000 kg
55 704-51002 CONCRETE, C, SUPERSTRUCTURE 106. 000 n8
56 706-05732 CONCRETE BRI DGE RAI LI NG TRANSI TI ON, TBC 4. 000 EACH
57 706-51020 CONCRETE, C, RAILING 17.000 n8
58 707-05971 STRUCTURAL MEMBERS, CONCRETE BOX BEAM CB, 432 nm X 914 mm 125. 000 ng
59 709-51821 SURFACE SEAL LUWP LUWP
60 715-05119 PIPE, TYPE 1, CRCULAR 375 mm 32. 000 m
61 715-05121 PIPE, TYPE 1, C RCULAR 450 mm 28. 000 m
62 715-05169 PIPE, TYPE 3, G RCULAR 375 nm 147. 000 m
63 715-05171 PIPE, TYPE 3, C RCULAR 450 mm 17. 000 m
64 715-05407 PI PE, END BENT DRAIN, 150 mm 26. 000 m
65 715-46005 PI PE END SECTION, 375 nm 3. 000 EACH
66 715-46010 PI PE END SECTI ON, 450 nm 3. 000 EACH
67 720-45270 PI PE CATCH BASIN, 450 nmm 6. 000 EACH
68 720-45275 PI PE CATCH BASI N, 600 mm 1. 000 EACH
69 801-04308 ROAD CLOSURE Sl GN ASSEMBLY 4.000 EACH
70 801-06625 DETOUR RQUTE MARKER ASSEMBLY 12. 000 EACH
71 801-06640 CONSTRUCTI ON SIGN, A 8. 000 EACH
72 801-07118 BARRI CADE, I11-A 36. 000 m
73 801-07119 BARRI CADE, I11-B 12. 000 m
74 802-76025 SI G\, SHEET, ENCAPSULATED LENS W TH LEGEND, 2.03 mm 1. 000 n
75 802-76055 SI GN PCST, A 4.000 m
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CALL ORDER : 430 CONTRACT ID : B -27890-A
LETTI NG DATE :
| TEM NO. DESCRI PTI ON QUANTI TY UNI TS

SECTI ON NO. 0001 BRI DGE REPLACEMENT

1 105-06845 CONSTRUCTI ON ENGI NEERI NG LUWP LuUwP
2 105-07038 FIELD CFFICE, A 6. 000 MOS
3 106-03285 FAI LED NVATERI AL 1. 000 DAL
4 106-03289 QUALI TY ASSURANCE ADJUSTMENT 1. 000 DAL
5 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUwP LUWP
6 201-52370 CLEARI NG RI GHT OF WAY LUWP LUWP
7 202-51330 PRESENT STRUCTURE, REMOVE LUWP LUWP
8 202-96133 Pl PE, REMOVE 20. 000 LFT
9 203-02000 EXCAVATI N, COWDN 443. 000 CyS
10 203-02070 BCRROW 710. 000 CYS
11 205-06931 TEMPORARY CHECK DAM REVETMENT RI PRAP 9. 000 TON
12 205-06936 TEMPCRARY SEDI MENT TRAP 8. 000 TON
13 205-06937 TEMPORARY SI LT FENCE 1, 154. 000 LFT
14 206-51220 EXCAVATI ON, VEET 69. 000 CYs
15 206-51230 EXCAVATI ON, FOUNDATI ON, UNCLASSI FI ED 54. 000 CYs
16 207-08267 SUBGRADE TREATMENT, TYPE I1I1A 1, 230. 000 SYS
17 211-06467 AGGREGATE FCR END BENT BACKFI LL 14.000 CYs
18 211-07454 STRUCTURE BACKFI LL 16. 000 Cys
19 301-07448 COVPACTED AGGREGATE, NO. 53, BASE 687. 000 TON
20 302-07455 DENSE GRADED SUBBASE 24.000 CYS
21 303-07449 COVPACTED AGGREGATE, NO. 73 37.000 TON
22 306-08043 M LLI NG TRANSI TI ON 395. 000 SYS
23 402-07432 HVA SURFACE, TYPE A 124. 000 TON
24 402-07435 HVA | NTERVEDI ATE, TYPE A 209. 000 TON
25 402-07450 HVA, TYPE A, WEDGE AND LEVEL 33. 000 TON
26 405-05518 ASPHALT FOR PRI ME COAT 1, 517. 000 SYS
27 406-05521 ASPHALT FCR TACK COAT 1, 894. 000 SYS
28 601-01846 GUARDRAI L TERM NAL SYSTEM W BEAM CURVED, 3 1. 000 EACH
29 601-06037 GUARDRAI L END TREATMENT, | 2.000 EACH
30 601-99105 GQUARDRAI L, WBEAM 6 FT. 3 IN. SPACI NG 337.500 LFT
31 601-99105 GUARDRAI L, WBEAM 6 FT. 3 I N SPACI NG 6. 250 LFT
32 601-99133 GUARDRAI L TRANSI TION VH, 12 FT. 6 IN. SPACI NG 3. 000 EACH
33 601-99133 GUARDRAI L TRANSI TION VH, 12 FT. 6 I N. SPACI NG 1. 000 EACH
34 609-06257 REI NFORCED CONCRETE BRI DGE APPRCOACH, 10 I N 130. 000 SYS
35 611-06497 MAI LBOX ASSEMBLY, SINGLE 1. 000 EACH
36 615-06505 MONUMENT, B 2.000 EACH
37 616-02320 GEOTEXTI LES 789. 000 SYS
38 616-05688 Rl PRAP, CLASS 1 602. 000 TON
39 616-06405 Rl PRAP, REVETMENT 41. 000 TON
40 621-02770 ERCSI ON CONTROL BLANKET 682. 000 SYS
41 621-06559 MJULCHED SEEDING R 3, 200. 000 SYS
42 621-06564 MULCHED SEEDI NG CV 682. 000 SYS
43 621-06567 WATER 0. 002 MG
44 621-06574 SODDI NG 222.000 SYS
45 621-06575 SCDDI NG NURSERY 350. 000 SYS
46 701-01849 PILE, CONCRETE, STEHR SHELL ENCASED, 0.312 IN., 14 IN 440. 000 LFT
47 703-51032 REI NFORCI NG STEEL, EPOXY COATED 14, 793. 000 LBS

48 704-51002 CONCRETE, C, SUPERSTRUCTURE 75. 000 Cys
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CALL CRDER : 430 CONTRACT ID : B -27890-A
LETTI NG DATE :
| TEM NO DESCRI PTI ON QUANTI TY UNI TS

SECTI ON NO. 0001 BRI DGE REPLACEMENT

49 706-91957 BRI DGE RAILING THRI E BEAM 149. 420 LFT
50 707-05978 STRUCTURAL MEMBERS, CONCRETE BOX BEAM CB, 21 IN. X 48 IN 1, 360. 000 SFT
51 709-51821 SURFACE SEAL LUWP LUWP
52 715-05169 PIPE, TYPE 3, A RCULAR 15 IN 258. 000 LFT
53 715-05203 PIPE, TYPE 4, G RCUAR 4 IN 50. 000 LFT
54 715-05407 PIPE, END BENT DRAIN, 6 IN 70. 000 LFT
55 715-46005 PI PE END SECTIQN, 15 IN. 1. 000 EACH
56 720-45030 I NLET, E7 1. 000 EACH
57 720-45035 I NLET, F7 1. 000 EACH
58 801-04308 ROAD CLOSURE Sl GN ASSEMBLY 10. 000 EACH
59 801-06625 DETOUR ROUTE MARKER ASSEMBLY 4.000 EACH
60 801-06640 CONSTRUCTI ON SIGN, A 4. 000 EACH
61 801-07118 BARRI CADE, I11-A 96. 000 LFT
62 801-07119 BARRI CADE, I11-B 48. 000 LFT
63 808-06712 LI NE, PAINT, BROKEN, YELLON 4 IN. 235. 000 LFT
64 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN 1, 870. 000 LFT

65 808-06726 TRANSVERSE MARKI NGS, PAINT, STCP LINE, 24 IN 12. 000 LFT
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CALL ORDER : 440 CONTRACT ID : B -27892-A
LETTI NG DATE :
| TEM NO. DESCRI PTI ON QUANTI TY UNI TS

SECTI ON NO. 0001 BRI DGE REHABI LI TATI ON AND RESURFACI NG

1 105-06845 CONSTRUCTI ON ENG NEERI NG LUWP LUWP
2 105-07039 FIELD CFFICE, B 36. 000 MOS
3 106-03285 FAI LED NVATERI AL 1. 000 DCL
4 106-03289 QUALI TY ASSURANCE ADJUSTMENT 1. 000 DAL
5 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUWP LuUwP
6 202-02189 BRI DGE | DENTI FI CATI ON MARKERS, REMOVE AND RESET 4. 000 EACH
7 202-02240 PAVEMENT REMOVAL 20, 081. 000 SYS
8 202-02241 GUARDRAI L, REMOVE 5, 800. 250 LFT
9 202-02271 HEADWALL, REMOVE 6. 000 EACH
10 202-02272 PAVED SI DE DITCH REMOVE 2,030. 000 LFT
11 202-51328 PRESENT STRUCTURE, REMOVE PCRTI ONS LUWP LUWP
12 202-51328 PRESENT STRUCTURE, REMOVE PORTI ONS LUWP LUWP
13 202-51328 PRESENT STRUCTURE, REMOVE PCRTI ONS LUWP LUWP
14 202-51328 PRESENT STRUCTURE, REMOVE PORTI ONS LUWP LUWP
15 202-51328 PRESENT STRUCTURE, REMOVE PCRTI ONS LUWP LUWP
16 202-51368 SLOPEWALL, REMOVE 381. 000 SYS
17 202-74035 SI G\, REMOVE 2.000 EACH
18 202-74050 SI G\, OVERHEAD, REMOVE 2.000 EACH
19 202-74095 BRI DGE BRACKET ASSEMBLY, REMOVE 2.000 EACH
20 202-91385 I NLET, REMOVE 14.000 EACH
21 202-91840 FENCE, CHAI N LINK, REMOVE 210. 000 LFT
22 202-94749 CURB, ASPHALT, REMOVE 608. 000 LFT
23 202-96133 Pl PE, REMOVE 146. 000 LFT
24 202-99187 FENCE, FARM FI ELD, REMOVE 310. 000 LFT
25 203-02000 EXCAVATI QN, COWON 18, 108. 000 CYs
26 203-02070 BCRROW 6, 503. 000 Cys
27 205-06931 TEMPORARY CHECK DAM REVETMENT RI PRAP 217.100 TON
28 205-06932 TEMPORARY CHECK DAM STRAW BALES 219. 000 LFT
29 205-06933 TEMPCORARY DI TCH | NLET PROTECTI ON 6. 000 EACH
30 205-06934 TEMPCRARY MULCHI NG 29. 300 TON
31 205-06936 TEMPCRARY SEDI MENT TRAP 99. 800 TON
32 205-06937 TEMPCRARY SI LT FENCE 6, 360. 000 LFT
33 206-51230 EXCAVATI ON, FOUNDATI ON, UNCLASSI FI ED 1,277.000 CyS
34 206-93520 TEMPCRARY SHEET PI LI NG 753. 000 SFT
35 207-08263 SUBGRADE TREATMENT, TYPE I A 33, 567. 000 SYS
36 207-08265 SUBGRADE TREATMENT, TYPE IIA 1, 383. 000 SYS
37 210-07739 TEMPORARY 4.000 EACH
38 211-06467 AGGREGATE FOR END BENT BACKFI LL 277.000 CYs
39 211-07454 STRUCTURE BACKFI LL 581. 000 CYs
40 213-08058 FLOMBLE BACKFI LL 130. 000 Cys
41 213-52830 FLOMBLE MORTAR 18. 000 CYs
42 301-07448 COWPACTED AGGREGATE, NO. 53, BASE 26, 691. 700 TON
43 302-07455 DENSE GRADED SUBBASE 386. 000 CYs
44 303-01180 COVPACTED AGGREGATE, NO. 53 11, 208. 000 TON
45 304-07492 WDEN NG WTH HVA, TYPE A 63. 000 TON
46 306-08034 M LLING ASPHALT, 1 1/2 IN 284, 289. 000 SYS
47 306-08043 M LLING TRANSI TI ON 4, 425. 000 SYS

48 401-06264 PROFI LOGRAPH, HVA LUWP LUWP
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CALL ORDER : 440 CONTRACT ID : B -27892-A
LETTI NG DATE :
I TEM NO. DESCRI PTI ON QUANTI TY UNI TS

SECTI ON NO. 0001 BRI DGE REHABI LI TATI ON AND RESURFACI NG

49 401-07337 QT QAHVA, 5, 76, SURFACE, 9.5 mm 2,455. 000 TON
50 401-07337 QU QAHVA, 5, 76, SURFACE, 9.5 mm 25,087. 900 TON
51 401-07405 QU QA HVA, 5, 76, | NTERMEDI ATE, 19.0 nm 5, 714. 000 TON
52 401-07410 QT QAHVA, 5, 64, BASE, 25.0 mm 20, 259. 000 TON
53 401-07430 QU QA HWA, 5, 76, |NTERMEDI ATE, OGC25.0 MM 7,252.000 TON
54 402-07432 HVA SURFACE, TYPE A 144.000 TON
55 402-07434 HVA SURFACE, TYPE C 1,071.000 TON
56 402-07435 HVA | NTERVEDI ATE, TYPE A 240. 000 TON
57 402-07439 HVA | NTERVEDI ATE, TYPE C 1, 811. 000 TON
58 402-07442 HVA BASE, TYPE C 5, 792. 000 TON
59 402-07453 HVA FOR TEMPORARY PAVEMENT 24, 366. 000 TON
60 405-05518 ASPHALT FOR PRI ME COAT 1, 298. 000 SYS
61 406-05520 ASPHALT FOR TACK CQOAT 133. 100 TON
62 406-05521 ASPHALT FOR TACK COAT 1, 759. 000 SYS
63 502-06329 PCCP, 12 IN 213. 000 SYS
64 503-05310 TERM NAL JO NT 314. 400 LFT
65 601-01522 GUARDRAI L TRANSI TI ON TYPE TGB 21. 000 EACH
66 601-01867 GUARDRAI L TRANSI TION, TGB RETRCFI T 1. 000 EACH
67 601-01867 GUARDRAI L TRANSI TION, TG RETROFI T 2.000 EACH
68 601-02205 TEMPORARY GUARD RAIL TRANSITION, TGB 2.000 EACH
69 601-02206 TEMPORARY GUARDRAIL, WBEAM 6 FT. 3 IN SPACI NG 687. 500 LFT
70 601-05999 CURVED TERM NAL END 1.000 EACH
71 601-06035 GUARDRAI L, RESET 3, 763. 000 LFT
72 601-06037 GUARDRAI L END TREATMENT, | 2.000 EACH
73 601-06233 | MPACT ATTENUATOR, ED, WL, TL-3 4. 000 EACH
74 601-07023 ENERGY ABSCRBI NG TERM NAL, CZ, TL-2 10. 000 EACH
75 601-07024 ENERGY ABSCORBI NG TERM NAL, CZ, TL-3 3. 000 EACH
76 601-91147 GUARD RAI L END TREATMENT, RESET 11. 000 EACH
77 601-94689 GUARDRAIL END TREATMENT, OS 12. 000 EACH
78 601-97080 TEMPORARY GUARDRAI L END TREATMENT, OS 5. 000 EACH
79 601-97774 GUARDRAI L END TREATMENT, OS, SPARE PARTS PACKAGE 1. 000 EACH
80 601-99105 GUARDRAI L, WBEAM 6 FT. 3 IN. SPACI NG 2,725. 250 LFT
81 601-99108 GUARDRAI L, WBEAM DQOUBLE FACED, 6 FT. 3 IN. SPACI NG 175. 000 LFT
82 601-99123 GUARDRAI L TRANSI TI ON, GP 8. 000 EACH
83 601-99132 GUARDRAIL TRANSITION, VH, 6 FT. 3 IN SPACI NG 2.000 EACH
84 602-06639 TEMPCRARY CONCRETE BARRI ER, ANCHORED 2,410. 000 LFT
85 602-06646 TEMPCORARY CONCRETE BARRI ER 11, 770. 000 LFT
86 602-06729 BARRI ER DELI NEATOR 236. 000 EACH
87 603-06040 FENCE, FARM FI ELD, 47 IN 310. 000 LFT
88 603-06045 FENCE, CHAIN LINK, 48 IN 210. 000 LFT
89 605-06120 CURB, CONCRETE 383. 000 LFT
90 606-07484 M LLED HVA SHOULDER CCRRUGATI ONS 19, 412. 000 LFT
91 609-06257 REI NFORCED CONCRETE BRI DGE APPRCOACH, 10 I N 188. 000 SYS
92 609-06259 REI NFORCED CONCRETE BRI DGE APPRCACH 12 | N. 2,181.000 SYS
93 611-03393 TEMPORARY CRCSSOVER, B MCZDI FI ED 5. 000 EACH
94 611-52817 TEMPORARY CROSSOVER, B 2.000 EACH
95 615-06505 MONUVENT, B 4. 000 EACH
96 615-06510 MONUMENT, C 7.000 EACH



SCHEDULE OF PAY | TEMS PAGE 42

CALL CRDER : 440 CONTRACT ID : B -27892-A
LETTI NG DATE :
| TEM NO. DESCRI PTI ON QUANTI TY UNI TS

SECTI ON NO. 0001 BRI DGE REHABI LI TATI ON AND RESURFACI NG

97 616-02305 GABI ONS 74.000 Cys

98 616-02320 GECTEXTI LES 4, 592. 000 SYS

99 616-06405 Rl PRAP, REVETMENT 388. 000 TON
100 616-06451 Rl PRAP, UNI FCRM 2, 054. 000 TON
101 616-51367 SLOPEWALL, CONCRETE, 4 IN 741. 000 SYS
102 621-01004 MOBI LI ZATI N AND DEMOBI LI ZATI ON FOR SEEDI NG 6. 000 EACH
103 621-02770 ERCSI ON CONTROL  BLANKET 1, 667. 000 SYS
104 621-06545 FERTI LI ZER 4. 200 TON
105 621-06553 SEED M XTURE, R 999. 000 LBS
106 621-06557 SEED M XTURE, T 1, 083. 000 LBS
107 621-06565 MULCH NG MATERI AL 14.700 TON
108 621-06567 WATER 12. 320 MG
109 621-06574 SODDI NG 4,273. 000 SYS
110 701-06011 DYNAM C PI LE LOAD TEST 11. 000 EACH
111 701-96089 PILE, CONCRETE, STEEL SHELL ENCASED, 0.250 IN., 14 IN 34, 490. 000 LFT
112 701-98647 PI LE, CONCRETE, STEEL SHELL ENCASED, 0.203 IN., 14 IN 2,088. 000 LFT
113 701-98649 PI LE, REI NFORCED CONCRETE, STEEL SHELL ENCASED, EPOXY COATED 38, 135. 000 LFT
114 702-51005 CONCRETE, A, SUBSTRUCTURE 2,582. 000 Cys
115 702-51015 CONCRETE, B, FOOTI NGS 85. 000 CYs
116 702-51100 DRAIN PI PE, CAST IRON, 6 IN 235. 000 LBS
117 702-51110 GRATES, BASINS, AND FI TTINGS, CAST | RON 36, 280. 000 LBS
118 702-51863 FI ELD DRI LLED HOLE I N CONCRETE 944. 000 EACH
119 702-90915 CONCRETE, A 67. 000 CYSs
120 702-92857 CONCRETE, C, SUBSTRUCTURE 124. 000 CYs
121 703-51030 REI NFORCI NG STEEL 29, 586. 000 LBS
122 703-51032 REI NFORCI NG STEEL, EPOXY COATED 2,223, 016. 000 LBS
123 703-90512 THREADED BAR SPLI CE 8. 000 EACH
124 703-97703 THREADED BAR SPLI CE, EPOXY COATED 1, 394. 000 EACH
125 704-05892 CONCRETE, QU QA, SUPERSTRUCTURE 5,972. 000 CYS
126 704-51002 CONCRETE, C, SUPERSTRUCTURE 971. 000 CYs
127 706-05732 CONCRETE BRI DGE RAI LI NG TRANSI TION, TBC 1. 000 EACH
128 706-05734 CONCRETE BRI DGE RAI LI NG TRANSI TI ON, TBT 30. 000 EACH
129 706-06341 RAILING PF-2 480. 000 LFT
130 706-06352 CONCRETE BRI DGE RAI LI NG TRANSI TI ON, TPF-2 4. 000 EACH
131 706-51020 CONCRETE, C, RAILING 1, 041. 000 CYS
132 707-05982 STRUCTURAL MEMBERS, CONCRETE I-BEAM |, 28 IN X 12 IN 28, 137. 500 LFT
133 707-05983 STRUCTURAL MEMBERS, CONCRETE I-BEAM 11, 36 IN. X 12 IN 679. 500 LFT
134 709-51821 SURFACE SEAL LUWP LUWP
135 709-51821 SURFACE SEAL LUWP LUWP
136 709-51821 SURFACE SEAL LUWP LuUWP
137 709-51821 SURFACE SEAL LUWP LUWP
138 709-51821 SURFACE SEAL LUWP LuUWP
139 710-51864 FI ELD DRI LLED HOLE 824. 000 EACH
140 711-04121 ANCHOR BOLT, AB1 70. 000 EACH
141 711-04297 STRUCTURAL STEEL, FIELD CUT 138. 000 SQ N
142 711-51038 STRUCTURAL STEEL LUWP LUWP
143 711-51038 STRUCTURAL STEEL LUWP LUWP

144 711-51038 STRUCTURAL STEEL LUWP LUWP
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CALL CRDER : 440 CONTRACT ID : B -27892-A
LETTI NG DATE :
I TEM NO DESCRI PTI ON QUANTI TY UNI TS

SECTI ON NO. 0001 BRI DGE REHABI LI TATI ON AND RESURFACI NG

145 711-51075 ANCHOR PLATE, AP 2 9. 000 EACH
146 711-51080 ANCHCR PLATE, AP 3 7.000 EACH
147 711-51877 JACKI NG AND SUPPCRTI NG BEAMS LUWP LUWP
148 711-96479 BOLT, REMOVE 532. 000 EACH
149 711-96800 STUD SHEAR CONNECTOR 5, 472. 000 EACH
150 715-05048 PIPE, TYPE 4, A RCULAR, 6 IN 13, 077. 000 LFT
151 715-05053 PI PE, UNDERDRAI N QUTLET, 6 IN 1, 414. 000 LFT
152 715-05149 PIPE, TYPE 2, G RCULAR 12 IN 37.000 LFT
153 715-05151 PIPE, TYPE 2, CRCULAR 15 IN 10. 000 LFT
154 715-05168 PIPE, TYPE 3, A RCULAR 12 IN 106. 000 LFT
155 715-05407 PIPE, END BENT DRAIN, 6 IN 494. 000 LFT
156 715-26729 GRATED BOX END SECTION, 11, 6:1, 15 IN 2.000 EACH
157 715-26729 GRATED BOX END SECTION, I, 6:1, 15 IN 8. 000 EACH
158 715-26730 GRATED BOX END SECTION, I, 4::1, 24 IN 4. 000 EACH
159 715-46000 PI PE END SECTIQN, 12 IN. 2. 000 EACH
160 715-91361 PIPE, PVC, 6 IN 467. 000 LFT
161 718-06528 QUTLET PROTECTCR, 1 9. 000 EACH
162 718-06529 QUTLET PROTECTOR, 2 3. 000 EACH
163 718-06531 QUTLET PROTECTOR, 3 6. 000 EACH
164 718-06532 VI DEO | NSPECTI ON FCR UNDERDRAI NS 1, 000. 000 LFT
165 718-52610 AGGREGATE FCR UNDERDRAI NS 1, 058. 000 CYs
166 720-44296 CAP | NLET 4. 000 EACH
167 720-45065 I NLET, N12 1. 000 EACH
168 720-93443 I NLET, U 2.000 EACH
169 720-94847 INLET, R13, MODI FI ED 1. 000 EACH
170 724-51925 STRUCTURAL EXPANSI ON JAO NT, SS 1, 047. 500 LFT
171 726-93526 BEARI NG ASSEMBLY, [ 14.000 EACH
172 726-93803 BEARI NG ASSEMBLI ES, RESET LUWP LuUwP
173 726-96038 BEARI NG ASSEMBLY, |V 2.000 EACH
174 801-01093 TEMPORARY WORKSI TE SPEED LIM T SI GN ASSEMBLY 8. 000 EACH
175 801-01851 TEMPORARY TRAFFI C SI GNAL W TH DETECTORS LuwP LuwP
176 801-05563 | NDI ANA LANE MERGE SYSTEM LUWP LuwP
177 801-05564 I NDI ANA LANE MERGE SYSTEM RELCCATE 2.000 EACH
178 801-06196 DETCQUR ROUTE MARKER ASSEMBLY, MULTI PLE ROUTES 4.000 EACH
179 801-06203 TEMPCRARY PAVEMENT MARKING 4 I N 71, 314. 000 LFT
180 801-06207 TEMPORARY PAVEMENT MARKI NG REMOVABLE, 4 I N 69, 794. 000 LFT
181 801-06469 TEMPCRARY PAVEMENT MARKI NG REMOVABLE, 8 IN. 8, 385. 000 LFT
182 801-06577 TEMPCRARY PAVEMENT NMARKI NG REMOVABLE, 24 IN 20. 000 LFT
183 801-06586 TEMPCRARY PAVEMENT MARKING 8 IN 10, 627. 000 LFT
184 801-06625 DETOUR ROUTE MARKER ASSEMBLY 11. 000 EACH
185 801-06639 TEMPORARY CONCRETE BARRI ER,  ANCHCORED 7, 380. 000 LFT
186 801-06640 CONSTRUCTI ON SIGN, A 183. 000 EACH
187 801-06645 CONSTRUCTION SIGN, B 60. 000 EACH
188 801-06646 TEMPORARY CONCRETE BARRI ER 6, 180. 000 LFT
189 801-06710 FLASH NG ARROW SI GN 2,180. 000 DAY
190 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP
191 801-07118 BARRI CADE, I11-A 204. 000 LFT

192 801-07119 BARRI CADE, II1-B 296. 000 LFT
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CALL ORDER : 440 CONTRACT ID : B -27892-A
LETTI NG DATE :
| TEM NO. DESCRI PTI ON QUANTI TY UNI TS

SECTI ON NO. 0001 BRI DGE REHABI LI TATI ON AND RESURFACI NG

193 801-07606 TEMPCRARY CROSSOVER DRAI NAGE PI PE 5, 950. 000 LFT
194 801-09133 TEMPORARY CHANGEABLE MESSAGE SI GN 4. 000 EACH
195 802-05701 SI GN POST, SQUARE, 1, REINFORCED ANCHOR BASE 22.000 LFT
196 802-07057 SIGN, PANEL, W TH LEGEND 470. 000 SFT
197 802-07278 BOX TRUSS SI GN FOUNDATION, V-D 2.000 EACH
198 802-76035 SI G\, SHEET, ENCAPSULATED LENS W TH LEGEND, 0.100 IN, 40. 500 SFT
199 802-76110 SPAN OVERHEAD SI GN STRUCTURE, BOX TRUSS 1. 000 EACH
200 802-76170 WALKWAY, HANDRAI L, AND LI GHTI NG SUPPCRT ASSEMBLY 46. 000 LFT
201 805-01842 HANDHOLE, Sl GNAL 1. 000 EACH
202 805-06592 CONDUI T, STEEL, GALVANIZED, 2 IN. 20. 000 LFT
203 805-78470 SI GNAL CABLE, ROADWAY LOCP, 1C 14GA. 2, 300. 000 LFT
204 805-78510 SI GNAL CABLE, 2C 16GA., SH ELDED 25. 000 LFT
205 805-78785 SI GNAL DETECTOR HOUSI NG 1. 000 EACH
206 805-78795 SAW CUT FCR ROADWAY LOCP AND SEALER 720. 000 LFT
207 805-78795 SAW QUT FCR ROADVWAY LOCP AND SEALER 41. 500 LFT
208 805-92512 M CROLOOP DETECTOR 1. 000 EACH
209 805-92512 M CROLOCP DETECTOR 1. 000 EACH
210 807-02108 LUM NAI RE, SIGN, MERCURY VAPCR, WTH GLARE SHI ELD, 250 WATT, 5. 000 EACH
211 807-02191 HANDHOLE, LI GHTI NG 1. 000 EACH
212 807-07580 WRE, NO 4, COPPER, IN PLASTIC DUCT, IN TRENCH 4 1/C 20. 000 LFT
213 807-82004 SIGN A RCU T I NSTALLATION, BOX TRUSS, 5 LUM NAI RES 1. 000 EACH
214 807-86910 CONNECTOR KI' T, UNFUSED 1. 000 EACH
215 807-86915 CONNECTCR KI' T, FUSED 2.000 EACH
216 807-86920 MJLTI PLE COVMPRESSI ON FI TTI NG NOT WATERPROOFED 3. 000 EACH
217 807-86935 I NSULATI ON LI NK, WATERPROOFED 4. 000 EACH
218 808-03631 LI NE, EPOXY, SCQLID, WHTE, 4 IN 111, 000. 000 LFT
219 808-03632 LI NE, EPOXY, SCLID, YELLON 4 IN. 111, 190. 000 LFT
220 808-05534 LINE, EPOXY, SCLID, WHTE, 8 IN 3, 490. 000 LFT
221 808-05535 TRANSVERSE MARKI NGS, EPOXY, SOLID, WH TE, CROSSHATCH LI NE, 305. 000 LFT
222 808-06194 LI NE, EPOXY, SCLID, WH TE, 12 IN. 425. 000 LFT
223 808-06716 LI NE, REMOVE 44, 766. 000 LFT
224 808-06848 LI NE, EPOXY, DOITED, WHITE, 4 IN, 24 INLINE, 48 IN GAP 155. 000 LFT
225 808-74811 LI NE, EPOXY, BROKEN, WVHITE, 5 IN 28, 602. 000 LFT
226 808-75996 SNOWPLOMBLE RAI SED PAVEMENT MARKER, REMOVE 1, 430. 000 EACH

227 808-75998 SNOWPLOMBLE RAI SED PAVEMENT NARKER 1, 506. 000 EACH



SCHEDULE COF PAY | TEMS PAGE 45
CALL ORDER : 450 CONTRACT | D B - 28016-A
LETTI NG DATE :
| TEM NO. DESCRI PTI ON QUANTI TY UNI TS
SECTI ON NO. 0001 BRI DGE REHABI LI TATI ON
1 105-06845 CONSTRUCTI ON ENG NEERI NG LUWP LUWP
2 105-07039 FIELD CFFICE, B 8. 000 MOS
3 106-03285 FAI LED NATER AL 1. 000 DL
4 106-03289 QUALI TY ASSURANCE ADJUSTMENT 1. 000 DAL
5 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUWP LuUwP
6 201-52370 CLEARI NG RI GHT OF WAY LUWP LUWP
7 202-02278 CURB, CONCRETE, REMOVE 724.000 LFT
8 202-51328 PRESENT STRUCTURE, REMOVE PORTI ONS LUWP LUWP
9 202-52710 S| DEWALK, CONCRETE, REMOVE 232. 000 SYS
10 202-62420 BRI DGE RAI LI NG REMOVE 561. 000 LFT
11 202-96133 PI PE, REMOVE 330. 000 LFT
12 202-99080 CONCRETE, REMOVE 100. 000 Cys
13 203-02000 EXCAVATI ON, COVMON 426. 000 CYs
14 203-02020 EXCAVATI ON, UNCLASSI FI ED 4, 100. 000 CYSs
15 210-07095 TEMPORARY LUWP LUWP
16 210-07644 CONDUI T 12. 000 EACH
17 211-07454 STRUCTURE BACKFI LL 4, 945. 000 CYs
18 301-07448 COWPACTED AGGREGATE, NO. 53, BASE 287. 000 TON
19 304-06464 SUBBASE FCR PCCP 260. 000 CYS
20 306-08043 M LLI NG TRANSI TI ON 307. 000 SYS
21 402-07433 HVA SURFACE, TYPE B 95. 000 TON
22 402-07438 HVA | NTERVEDI ATE, TYPE B 115. 000 TON
23 402-07441 HVA BASE, TYPE B 275. 000 TON
24 502-06327 PCCP, 10 IN 1, 555. 000 SYS
25 503-05240 D- 1 CONTRACTI ON JA NT 758. 000 LFT
26 604-91531 S| DEWALK, CONCRETE, 4 IN 232. 000 SYS
27 605-06105 CURB, | NTEGRAL, CONCRETE, MIDI FI ED 554. 000 LFT
28 605-06120 CURB, CONCRETE 220. 000 LFT
29 611-05330 CEMENT CONCRETE PAVEMENT FCR DRI VEWAYS, 6 IN 38. 000 SYS
30 616-05689 Rl PRAP, CLASS 2 805. 000 TON
31 616-93019 RI PRAP, GROUTED, 18 IN 100. 000 SYS
32 621-06574 SCODDI NG 65. 000 SYS
33 702-03607 CORED HOLE I N CONCRETE 30. 000 EACH
34 702-05696 WATERPROCFI NG 23, 028. 000 SFT
35 702-51005 CONCRETE, A, SUBSTRUCTURE 102. 000 CYs
36 702-51100 DRAIN PI PE, CAST IRON, 6 I N 2,092. 000 LBS
37 702-51110 GRATES, BASINS, AND FI TTINGS, CAST | RON 1, 536. 000 LBS
38 702-51863 FI ELD DRI LLED HOLE | N CONCRETE 1, 980. 000 EACH
39 703-51032 REI NFORCI NG STEEL, EPOXY COATED 67, 387. 000 LBS
40 704-51002 CONCRETE, C, SUPERSTRUCTURE 235. 000 Cys
41 706-06349 RAILING TX 556. 000 LFT
42 706-06372 CONCRETE BRI DGE RAI LI NG TRANSI TION, TTX 1. 000 EACH
43 708-51813 PNEUMATI CALLY PLACED MORTAR 8, 000. 000 SFT
44 708-51814 WELDED STEEL WRE FABRI C 8, 000. 000 SFT
45 709-51821 SURFACE SEAL LuUwP LuUwP
46 714-44240 CONCRETE, A, STRUCTURES 249. 000 Cys
47 715-04608 Pl PE, 1 NSULATI ON AND JACKET 325. 000 LFT
48 715-05151 PIPE, TYPE 2, CQRCULAR 15 IN 10. 000 LFT



SCHEDULE OF PAY | TEMS PAGE 46

CALL ORDER : 450 CONTRACT ID : B -28016-A
LETTI NG DATE :
| TEM NO. DESCRI PTI ON QUANTI TY UNI TS

SECTI ON NO. 0001 BRI DGE REHABI LI TATI ON

49 720-44000 CASTI NG ADJUST TO GRADE 4.000 EACH
50 720-45045 I NLET, J10 1. 000 EACH
51 727-90308 EPOXY | NJECTI ON, CRACK PREPARATI ON 2,470. 000 LFT
52 727-90309 EPOXY | NJECTI QN, EPOXY NMATERI AL 400. 000 GAL
53 727-93560 EPOXY | NJECTI ON, FURNI SHI NG EQUI PMENT LuUWP LUWP
54 728-98377 MASONRY COATI NG LUWP LUWP
55 729-51875 CONCRETE, A, PATCH NG 2,100. 000 SFT
56 732-02183 WATER MAI N, PLUG AND BLOCK 2. 000 EACH
57 732-03942 HYDRANT 1. 000 EACH
58 732-04445 WATER TAP LUWP LUWP
59 732-93357 FI RE HYDRANT ASSEMBLY, 111 1. 000 EACH
60 732-94780 WATER SERVI CE CONNECTI ON 1. 000 EACH
61 732-96670 WATER MAIN, DUCTILE IRON, 12 IN 460. 000 LFT
62 801-03291 CONSTRUCTION SIGN, D 4.000 EACH
63 801-04308 ROAD CLOSURE SI GN ASSEMBLY 5. 000 EACH
64 801-06625 DETOUR RQUTE MARKER ASSEMBLY 20. 000 EACH
65 801-06640 CONSTRUCTI ON SIGN, A 9. 000 EACH
66 801-06645 CONSTRUCTION SIGN, B 4. 000 EACH
67 801-07118 BARRI CADE, 111-A 120. 000 LFT
68 801-07119 BARRI CADE, I|11-B 48. 000 LFT
69 805-02426 WRE, THN NO 4 CU, IN PLASTIC DUCT, IN CONDUI T, 4 1C 860. 000 LFT
70 805-04982 CABLE 72.000 LFT
71 805-06592 CONDUI T, STEEL, GALVANIZED, 2 IN 700. 000 LFT
72 805-90267 CONDUI T, STEEL, GALVAN ZED, 3 IN 820. 000 LFT
73 807-03951 LI GHT POLE, ORNAMENTAL 8. 000 EACH
74 808-03002 LI NE, EPOXY, BROKEN, WHITE, 4 IN. 214.000 LFT
75 808-03632 LI NE, EPOXY, SQLID, YELLON 4 IN. 852. 000 LFT
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CALL ORDER : 460 CONTRACT ID : BT-27455-A
LETTI NG DATE :
| TEM NO DESCRI PTI ON QUANTI TY UNI TS

SECTI ON NO. 0001 BRI DGE DECK REPLACEMENT

1 105-06845 CONSTRUCTI ON ENG NEERI NG LUWP LUWP
2 105-07040 FIELD CFFICE, C 12. 000 MOS
3 106-03285 FAI LED NMATERI AL 1. 000 DAL
4 106-03289 QUALI TY ASSURANCE ADJUSTMENT 1. 000 DAL
5 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUWP LUWP
6 201-52370 CLEARI NG RI GHT OF WAY LUWP LUWP
7 202-02240 PAVEMENT REMOVAL 3, 274. 000 SYS
8 202-02241 GUARDRAI L, REMOVE 7,729. 000 LFT
9 202-02271 HEADWALL, REMOVE 10. 000 EACH
10 202-51328 PRESENT STRUCTURE, REMOVE PORTI ONS LUMP LUWP
11 202-51328 PRESENT STRUCTURE, REMOVE PCRTI ONS LUWP LUWP
12 202-51328 PRESENT STRUCTURE, REMOVE PCORTI ONS LUMP LUWP
13 202-51328 PRESENT STRUCTURE, REMOVE PCRTI ONS LUWP LUWP
14 202-60820 SURFACE M LLING ASPHALT 2, 215. 000 SYS
15 202-91385 I NLET, REMOVE 11. 000 EACH
16 202-96133 Pl PE, REMOVE 890. 000 LFT
17 202-99187 FENCE, FARM FI ELD, REMOVE 1, 020. 000 LFT
18 203-07084 EXCAVATI ON LUWP LUWP
19 203-07084 EXCAVATI ON LUWP LUWP
20 205-06932 TEMPORARY CHECK DAM STRAW BALES 225. 000 LFT
21 205-06933 TEMPORARY DI TCH | NLET PROTECTI ON 1. 000 EACH
22 205-06937 TEMPORARY SI LT FENCE 3, 715. 000 LFT
23 206-51230 EXCAVATI ON, FOUNDATI ON, UNCLASSI FI ED 2,634. 000 CYS
24 207-07503 SUBGRADE TREATMENT, TYPE E 11, 632. 000 SYS
25 210-05873 TESTI NG LuUWP LUWP
26 210-05873 TESTI NG LuUwP LuUwP
27 210-08097 RESET 80. 000 EACH
28 211-02050 B BCRROW 1, 862. 000 CYs
29 211-07454 STRUCTURE BACKFI LL 331. 000 CYs
30 301-07448 COVPACTED AGGREGATE, NO. 53, BASE 4,441. 000 TON
31 302-06464 SUBBASE FCR PCCP 1, 374. 000 CYS
32 302-07455 DENSE GRADED SUBBASE 212. 000 CYs
33 306-08043 M LLI NG TRANSI TI ON 4,116. 000 SYS
34 402-07784 HVA SURFACE, TYPE D 922. 000 TON
35 402-07785 HVA | NTERVEDI ATE, TYPE D 265. 000 TON
36 402-07786 HVA BASE, TYPE D 2, 695. 000 TON
37 406-05521 ASPHALT FOR TACK COAT 17, 292. 000 SYS
38 501-06266 PRCFI LOGRAPH, PCCP LUWP LUWP
39 501-06727 CORING PCCP LUWP LUWP
40 502-06331 PCCP, 14 IN 5, 075. 000 SYS
41 503-05240 D-1 CONTRACTI ON JA NT 1, 854. 000 LFT
42 503-05310 TERM NAL JO NT 375. 000 LFT
43 507-07505 RETROFI T LOAD TRANSFER 96. 000 EACH
44 601-01522 GUARDRAI L TRANSI TI ON TYPE TGB 15. 000 EACH
45 601-02436 GUARDRAI L END TREATMENT, M5, TEMPORARY BRI DGE APPROACHES 1. 000 EACH
46 601-04746 ENERGY ABSCRBI NG TERM NAL, CZ 1. 000 EACH
47 601-05999 CURVED TERM NAL END 5. 000 EACH
48 601-94689 GUARDRAI L END TREATMENT, CS 2.000 EACH



SCHEDULE OF PAY | TEMS PAGE 48

CALL CRDER : 460 CONTRACT I D BT- 27455- A
LETTI NG DATE :

| TEM NO DESCRI PTI ON QUANTI TY UNI TS
SECTI ON NO. 0001 BRI DGE DECK REPLACEMENT
49 601-94690 GUARDRAI L END TREATMENT, M5 4.000 EACH
50 601-97803 GUARDRAI L END TREATMENT, MBS, SPARE PARTS PACKAGE 2.000 EACH
51 601-99105 GUARDRAI L, WBEAM 6 FT. 3 IN SPACI NG 7,932. 000 LFT
52 601-99108 GUARDRAI L, WBEAM DOUBLE FACED, 6 FT. 3 IN. SPACI NG 1, 925. 000 LFT
53 602-06639 TEMPORARY CONCRETE BARRI ER, ANCHCRED 960. 000 LFT
54 602-06646 TEMPCRARY CONCRETE BARRI ER 7, 290. 000 LFT
55 602-06729 BARRI ER DELI NEATOR 28. 000 EACH
56 603-01891 FENCE GATE, CHAIN LINK, SECURITY, 72 IN X 12 FT. 4. 000 EACH
57 603-06040 FENCE, FARM FI ELD, 47 IN. 1, 020. 000 LFT
58 603-92636 FENCE, CHAIN LINK, 72 IN 80. 000 LFT
59 605-06095 CURB, | NTEGRAL, B, CONCRETE 1, 355. 000 LFT
60 605-06145 CURB AND QUTTER, B, CONCRETE 1, 610. 000 LFT
61 606-07484 M LLED HVA SHOULDER CORRUGATI ONS 9, 025. 000 LFT
62 606-07485 M LLED PCCP SHOULDER CORRUGATI ONS 1, 920. 000 LFT
63 609-06263 REI NFORCED CONCRETE BRI DGE APPROACH, 15 I N 1, 257. 000 SYS
64 611-52817 TEMPORARY CROSSOVER, B 4.000 EACH
65 615-06336 MONUNVENT 3. 000 EACH
66 615-06510 MONUMENT, C 4. 000 EACH
67 615-06530 POST, BENCHVARK 4.000 EACH
68 616-02320 GEOTEXTI LES 616. 000 SYS
69 616-06451 Rl PRAP, UNI FORM 484. 000 TON
70 616-51367 SLOPEWALL, CONCRETE, 4 IN 2,475. 000 SYS
71 621-01004 MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR SEEDI NG 4. 000 EACH
72 621-06560 MJULCHED SEEDI NG U 43, 200. 000 SYS
73 621-06574 SCDDI NG 8, 250. 000 SYS
74 622-52436 SIGN, DO NOI MOW CR SPRAY 8. 000 EACH
75 701-98647 PILE, CONCRETE, STEEL SHELL ENCASED, 0.203 IN., 14 IN 8, 280. 000 LFT
76 702-51005 CONCRETE, A, SUBSTRUCTURE 1, 040. 000 Cys
77 702-51015 CONCRETE, B, FOOTI NGS 313. 000 CYs
78 702-51863 FI ELD DRI LLED HOLE | N CONCRETE 1, 928. 000 EACH
79 703-51030 REI NFORCI NG STEEL 119, 650. 000 LBS
80 703-51032 REI NFORCI NG STEEL, EPOXY CQOATED 293, 921. 000 LBS
81 704-51006 CONCRETE, C, SUPERSTRUCTURE, MODI FI ED 791. 000 CYs
82 706-05734 CONCRETE BRI DGE RAI LI NG TRANSI TI ON, TBT 16. 000 EACH
83 706-51020 CONCRETE, C, RAILING 136. 000 CYs
84 709-51821 SURFACE SEAL LUWP LUWP
85 709-51821 SURFACE SEAL LUWP LUWP
86 709-51821 SURFACE SEAL LUWP LUWP
87 709-51821 SURFACE SEAL LUWP LUWP
88 710-51870 REPQ NTI NG MASONRY | N STRUCTURES 80. 000 SFT
89 711-51038 STRUCTURAL STEEL LUWP LUWP
90 711-51038 STRUCTURAL STEEL LUWP LUWP
91 711-51038 STRUCTURAL STEEL LUMP LUWP
92 711-51038 STRUCTURAL STEEL LUWP LUWP
93 715-01662 PIPE CLEANNING 12 INTO 48 IN DA 202. 000 LFT
94 715-05149 PIPE, TYPE 2, G RCULAR 12 IN 906. 000 LFT
95 715-05151 PIPE, TYPE 2, AQRCULAR 15 IN 420. 000 LFT
96 715-05152 PIPE, TYPE 2, CRCULAR 18 IN. 200. 000 LFT
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CALL CRDER : 460 CONTRACT I D : BT-27455-A
LETTI NG DATE :
I TEM NO. DESCRI PTI ON QUANTI TY UNITS

SECTI ON NO. 0001 BRI DGE DECK REPLACEMENT

97 715-05422 PI'PE, SLOTTED DRAIN, 12 IN 630. 000 LFT

98 715-05428 PI PE, SLOTTED VANE DRAIN, 12 IN. 120. 000 LFT

99 715-46000 PI PE END SECTION, 12 IN. 11. 000 EACH
100 715-46010 PI PE END SECTION, 18 IN. 2.000 EACH
101 715-46020 PI PE END SECTION, 24 IN. 1. 000 EACH
102 715-97686 GRATED BOX END SECTION, I, 10:1, 15 IN 1. 000 EACH
103 720- 04467 I NLET, G5 3. 000 EACH
104 720-45030 I NLET, E7 1. 000 EACH
105 720-45125 INLET, D6, MCDI Fl ED 15. 000 EACH
106 720-45135 I NLET, F7, MOD FI ED 1. 000 EACH
107 720-45375 PI PE CATCH BASIN, 24 IN., MODIFI ED 6. 000 EACH
108 724-51925 STRUCTURAL EXPANSI ON JO NT, SS 420. 000 LFT
109 726-96481 BEARI NG ASSEMBLY, EXPANSI ON 84. 000 EACH
110 726-96576 BEARI NG ASSEMBLY, FI XED 28. 000 EACH
111 728-98377 MASCNRY COATI NG LUWP LUWP
112 728-98377 MASONRY CQOATI NG LUWP LUwP
113 728-98377 MASCONRY COATI NG LUWP LUWP
114 728-98377 MASONRY CQOATI NG LUWP LUwP
115 801-01093 TEMPORARY WORKSI TE SPEED LIM T SI GN ASSEMBLY 8. 000 EACH
116 801-04308 ROAD CLOSURE SI GN ASSEMBLY 4.000 EACH
117 801-06198 PATROLLER 280. 000 DAY
118 801-06207 TEMPCRARY PAVEMENT MARKI NG REMOVABLE, 4 IN. 19, 200. 000 LFT
119 801-06207 TEMPCRARY PAVEMENT MARKI NG REMOVABLE, 4 I N 19, 200. 000 LFT
120 801-06469 TEMPCRARY PAVEMENT MARKI NG REMOVABLE, 8 IN. 6, 865. 000 LFT
121 801-06625 DETOUR RQUTE MARKER ASSEMBLY 24.000 EACH
122 801-06640 CONSTRUCTI ON SIGN, A 109. 000 EACH
123 801-06645 CONSTRUCTI ON SIGN, B 25. 000 EACH
124 801-06710 FLASH NG ARROW SI GN 1, 150. 000 DAY
125 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP
126 801-07118 BARRI CADE, I11-A 240. 000 LFT
127 801-07119 BARRI CADE, I11-B 144. 000 LFT
128 802-05701 SI GN POST, SQUARE, 1, REINFORCED ANCHOR BASE 56. 000 LFT
129 802-76035 SI G\, SHEET, ENCAPSULATED LENS W TH LEGEND, 0.100 IN 24. 000 SFT
130 804-06771 DELI NEATOR PCST, FLEXI BLE 102. 000 EACH
131 805-01842 HANDHOLE, S| GNAL 4. 000 EACH
132 805-06592 CONDUI T, STEEL, GALVAN ZED, 2 IN 870. 000 LFT
133 807-02428 CONCRETE FOUNDATI ON WTH GROUNDING, 30 IN. X 30 IN. X 96 IN 6. 000 EACH
134 807-02603 LI GHT STANDARD, RELOCATE 6. 000 EACH
135 807-07580 WRE, NO 4, COPPER | N PLASTIC DUCT, IN TRENCH 4 1/C 1, 260. 000 LFT
136 808-06694 LINE, PAINT, SCLID, YELLOWN 8 IN 2,420.000 LFT
137 808-06713 LINE, PAINT, SCLID, VHITE, 4 IN 800. 000 LFT
138 808-06714 LINE, PAINT, SOLID, YELLOW 4 IN 800. 000 LFT
139 808-06716 LI NE, REMOVE 1, 600. 000 LFT
140 808-75002 LINE, PAINT, BROKEN, WVH TE, 6 IN 1,178. 000 LFT
141 808- 75007 LINE, PAINT, SCLID, WVHITE, 6 IN. 17, 712. 000 LFT
142 808-75008 LINE, PAINT, SCLID, WVHTE, 8 IN 1, 130. 000 LFT
143 808-75047 LINE, PAINT, SCLID, YELLOW 6 IN 15, 216. 000 LFT

144 808-75078 TRANSVERSE MARKI NGS, PAINT, SOLID, YELLOW CROSSHATCH LI NE, 12, 380. 000 LFT
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CALL ORDER : 460 CONTRACT ID : BT-27455-A
LETTI NG DATE :
| TEM NO. DESCRI PTI ON QUANTI TY UNI TS

SECTI ON NO. 0001 BRI DGE DECK REPLACEMENT

145 808-75996 SNOAPLOMBLE RAI SED PAVEMENT MARKER, REMOVE 79. 000 EACH
146 808-75998 SNOAWPLOMBLE RAI SED PAVEMENT NMARKER 65. 000 EACH






